
 

 

 

 

 
October 19, 2020 

 

AMENDMENT #2- IFB061DPWT20 (C)– Qualified contractors to furnish 

all labor, tools, equipment, and supplies necessary for the Bolongo Bay 

Drainage- Phase I Project on St. Thomas, Virgin Islands 

 

DELETE: Old Bid Schedule Information 

 

INSERT: New Bid Schedule Information 

 

DELETE: Old Plan C4 and C5 Information 

 

INSERT: New Plan C4 and C5 Information 

 

Questions and Answers 

1. The plans show 6000 sf of the permeable paver, but no line item on the bid schedule. 

See Updated Bid Schedule with the included Bid Item. 

 

2. The plan states remove tennis court and fencing. Would the removal be included on the 

line item for the permeable pavers? Also Is the entire tennis court and fencing being 

removed? Yes. See Updated Bid Schedule. Remove half of the Tennis Court pavement 

and all of the Fencing. 

 

3. Is catch basin B on Estate Road included in the bid since the pipes and heads all are not 

being installed? Catch Basin B will not be included in the Scope of Work. 

 

4. The Forebay appears to be in the wrong location. Should it be up near catch basin B? 

Yes. See the Updated Plan. 

 

5. Is the top of the embankment at elevation 8.00 and not 8’ high? Yes. The top of the 

the embankment is at elevation 8.00. 

 

6. The is no unit price for 100 cy sand over the pipe. Where does this get added on the bid 

sheet? Please see the Updated Bid Schedule with the included Line Item. 
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7. Who is responsible for the removal of the shipping container(s) where the large bio 

retention pond is to be installed? The Property Owner will be responsible for moving the 

two containers before the start of construction. 

 

8. Reference paragraph 2 – Submission of Bids - Electronic Submissions section on page 

4 of the ITB. Can you please clarify what it reads in the “Subject Line” of the sample 

email required for the electronic submission of bids? The image on the pdf file is too 

blurry to read. In the subject line, it states the Company’s Name - IFB Number - Due date. 

 

9. During the Pre-Bid meeting, it was mentioned that Item No.’s 20303 – Removal/Saw 

Cut Existing Concrete Pavement @ Estate Road and 25101 – Placed Rip Rap @ Estate 

Road Head Wall would be removed from the Bid Schedule. Can you please verify and/or 

reissue an updated Bid Schedule? Yes, it is removed from the Updated Bid Schedule. 

 

10. During the on-site walk-through, it was determined that a portion of an existing 

wooden fence would need to be removed in order to install the 170 LF of 15” HDPE 

between the two box culverts. Should the cost to demolish and rebuild the wooden fence 

be carried in this bid? If yes, please indicate which Item No. this should be included in on 

the Bid Schedule. The Property Owner will be responsible for removing and replacing a 

portion of the existing wooden fence before construction. 

 

11. Reference the Tennis Court on sheet C4.06. There is a note on ½ of the court (indicated 

with hatching) to Remove Tennis Court & Fencing & Install Techno-bloc Permeable 

Pavers 6,000 S.F. On the other half of the Tennis Court (non-hatched), there is a note that 

reads 6,000 Techno-Bloc Permeable Pavers N.I.C. Can you please clarify the scope of 

work in this area? Are we to include the demolition of ½ the Tennis Court and 

Fencing, or the entire court? Are the Techno-Bloc permeable pavers for the entire court 

to be N.I.C., or just the half as indicated? Please clarify and state which Item No. on the 

Bid Schedule this work should fall under if applicable. Please see the Updated Bid 

Schedule for the included Line Item. Demolish half of the Tennis Court pavement and 

remove all of the Fencing around the entire Tennis Court. Install half of the Tennis Court 

with Techno-bloc as per plan. The Not in Contract (N.I.C.) portion of the Tennis Court 

pavement is not in the Scope of Work. 

 

12. There is a note on sheet C4.06 that reads Sand to Cover Pipes 100 C.Y.. Should this 

work be included in the bid? If yes, please indicate which Item No. this should be 

included in on the Bid Schedule. Please see the Updated Bid Schedule with the included 

Line Item. 

 

13. If possible, we would like to formally request a bid date extension of a minimum of 

two (2) weeks from the noted Bid Date of 10/20/20, while we await the pending 

clarifications. The bid date has been extended to October 26, 2020. Amendment No. 1 was 

posted on the DPP website under the IFB Number. 

 

14. I cannot find a specification for the “Bioretention Soil” required for the construction of 

the Bio-Retention Basin. Can you please provide the spec so we can price the material 

necessary? The Bioretention soil is a blend of 80% washed coarse Sand and 20% sandy 
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loam Topsoil. 

 

15. Also, can you please confirm the plantings within the basin are to be provided by the 

contractor. Yes, the plantings within the basin shall be provided by the Contractor. 

 

16. Lastly, we respectfully request a one-week extension of the bid date if possible. The 

bid date has been extended to October 26, 2020. Amendment No. 1 was posted on the DPP 

website under the IFB Number. 

 

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED. 

BIDDERS MUST ACKNOWLEDGE RECEIPT OF THIS AMENDMENT WITH 

THEIR BID PROPOSAL. 



GOVERNMENT OF

THE VIRGIN ISLANDS OF THE UNITED STATES

DEPARTMENT OF PUBLIC WORKS

DIVISION OF ENGINEERING

No. DESCRIPTION UNITS QTY. PRICE TOTAL

15101 Mobilization L.S. 1

15201 Construction Survey and Staking L.S. 1

15401 Material Testing L.S. 1

15701 Erosion Control - Silt Fence L.F. 100

40101(A) Asphalt Concrete Pavement (Class A, Grade D) Type 1 Smooth in Place 4" (135 S.F.) Ton 3.5

60101 6" Reinforced Concrete Pavement @ Estate Road (10'x24') C.Y. 5

60104(A) Bioretention Basin, No.1 w/ Forebay - In Place S.F. 25,000

60104(B) Bioretention Basin, No.2 - In Place S.F. 3,500

60201(A) Trench Drain w/ Cast Iron Grates - In Place - (43 C.Y.) (86 L.F.) EA. 1

60201(B) Box Culvert w/ Access Cover - In Place - (6.5 C.Y.) EA. 2

60201(C) Oil/ Solid Separator - In Place EA. 1

60201(D) 15" Dia. Reinforced Concrete Pipe, CL III - In Place (13 EA.) L.F. 104

60201(E) 24" Dia. Reinforced Concrete Pipe, CL III - In Place (17 EA.) L.F. 133

60201(F) 15" HDPE Culvert - In Place L.F. 202

60201(G) 24" HDPE Culvert - In Place L.F. 183

60201(H) Sand cover over Pipe C.Y. 100

60801(A) Paved Water Way Type IV (3 Feet Wide, 645 L.F.) S.Y. 215

60801(B) 3' Wide & 5' Wide Paver Swales - In Place EA. 1

60801(C) Turf Stone Beach Swale - In Place (210' x40') S.Y. 934

60801(D) Bio Swale (Dry Creek Bed) - In Place (600'x10') S.Y. 667

60801(E) Remove Tennis Court & Fencing & Install Techno-bloc Permeable Pavers S.F. 6,000

63501 Temporary Trench Box Protection & Water Remediation Equipment L.S. 1

TOTAL 

Prepared by Contractor: 

BOLONGO BAY DRAINAGE IMPROVEMENT

BID SCHEDULE - ADDENDUM NO. 2

 - OCTOBER 2020 -

The undersigned contractor proposes to furnish all labor, equipment, machinery, material and contingencies for the completion of the Bolongo Bay 

Drainage Project as outlined on the Construction Drawings and Scope of Work.  All works shall meet the conditions and regulations of the FP 14 

Codes.
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